
  

   
Terms of references 

 

Job Title:  International Green Urban Development Consultant to update the Urban 
Development Plan of Chisinau municipality by introducing a “green focus” 
and special emphasis on energy efficiency measures to be adopted 

Project Reference:  ESCO Moldova - Transforming the market for Urban Energy Efficiency in 
Moldova by introducing Energy Service Companies 

Duration of Employment:   20 March – 15 December 2015 with 30 working days, 20 home based days and 
two missions, totaling 10 days in Chisinau, Moldova. 

Contract type:   Individual Contract 

Duty Station:   Chisinau, Moldova 

 

I. Background 

The ESCO Moldova project, funded by the Global Environment Facility (GEF), has an implementation 
timeframe of 4 years with a budget of 1.3 million US$ allocated by the GEF and 7.615 million US$ allocated 
as co-financing by project partners.  
 
The project objective is to create a functioning, sustainable and effective market of Energy Service 
Companies (ESCOs) in Moldova by converting existing energy service provider companies into ESCOs, as the 
basis for scaling up energy efficiency improvements and ultimately climate change mitigation efforts.  
 
The main barriers that the project is trying to address are related to energy efficiency project financing; the 
eagerness of existing Energy Service Providers to embark on the ESCO business model; institutional barriers 
at the local level; and EE awareness in the municipal sector.  
The ESCO Moldova Project intends to eliminate/address these impediments through the following project 
components: 

1. Green Urban Development Plan is adopted and emission reduction projects are financed and 
implemented in Chisinau 

2. ESCOs are successfully investing in energy projects in the building sector using Energy Performance 
Contracting modality 

3. A Financial Mechanism in form of a Loan Guarantee Fund, is set up and functional, providing 
financing to ESCOs 

4. ESCO(s) are designing, financing and successfully implementing energy efficiency projects using EPC 
modality in at least one other city in Moldova outside of Chisinau 

 
II. Objectives: 

Under component 1, the ESCO Moldova project has the objective to put a “green focus” and special emphasis 
on energy efficiency of the adopted Urban Development Plan (UDP). The requested assistance will help the 
municipality of Chisinau in updating the Urban Development Plan (UDP). Such a plan is crucial to green value 
chain at all steps of future urban development, especially in regards to the building sector owned and 
operated by the municipal authorities in Moldova. The plan will serve as a hands-on tool in defining specific 
areas in which the municipal ESCO will invest, will establish a strategy to finance the necessary investments 



for achieving the emissions reduction targets and will provide grounds to developing of a ‘Green Procurement 
Guide’. 
Another important objective of this assignment is to update the Sustainable Energy Action Plan meant to 

encourage and support the municipality of Chisinau to achieve and implement a more sustainable local 

energy policies via the opportunities offered in the framework of the Covenant of Mayors.  

 
III. Scope of work and responsibilities  

 
The objective of this assignment is to provide technical assistance to the Municipality of Chisinau to update 
the existing Urban Development Plan by providing a “green focus” leading to a reduction of energy 
consumption as well as to CO2 emissions, having a special emphasis on energy efficiency in the building 
sector and to thereby help turn the urban development plan into a Green Urban Development Plan. 
 
Under the respective project component, the consultant will analyze the green urban development trends in 
Chisinau and will conduct an inventory of all national and municipal energy efficiency programs, action plans 
and relevant ongoing programs. All findings will be consulted with the municipal authorities and will be 
presented as a detailed findings and recommendations report to the PMU. Based on them, a number of 
updates to the Urban Development Plan will be proposed for the municipality review, approval and 
implementation.  
 
A thorough gaps analysis of the Sustainable Energy Action Draft Plan will be conducted to identify the areas 
where it needs adjustments and improvements. In addition, the consultant will do a thorough review of the 
Financing Options/Opportunities for implementation of SEAP provisions and design a Resource mobilization 
plan for SEAP implementation. The proposed edition of the SEAP together with the Resource mobilization 
plan will be presented to the municipal council for adoption on the platform towards Chisinau's Cooperation 
with the EU Covenant of Mayors.  
 

IV. Key activities: 

International Green Urban Development consultant 
 
The Consultant will carry out the following activities: 

(i) Analyze the existing Urban Development Plan (UDP) and relevant documentation 
defining the urban planning principles applied in the municipality of Chisinau and identify 
gaps, areas of major need for interventions and bottlenecks of the institutional 
framework in UDP development and approval; 

(ii) Assess and review all national and municipal energy efficiency programs and action 
plans, ongoing programs, green development trends, key barriers to green growth 
economic instruments implementation; 

(iii) Provide a summary of findings and, based on the international best practice, provide 
clear written recommendations to improve UDP and introduce “green” elements leading 
to a reduced energy consumption and to an overall reduction of GHG emissions; 

(iv) Develop a detailed report describing the proposed UDP updates by structure, priority, 
impact and involved costs; 

(v) Compile a comprehensive list of applicable green growth economic instruments and a 
roadmap for their implementation; 

(vi) In close consultations with all stakeholders, conduct a comprehensive SEAP gap analysis, 
recommend required improvements and present a draft of modified SEAP; 

(vii) Incorporate the stakeholders’ feedback to the SEAP and validate the final draft of with 
PMU and municipality; 

(viii) Assess the opportunities of the overall proposed improvements to be financed and 
develop a resource mobilization plan with a clear guidance for the municipality to access 
the identified financing options; 

(ix) Present the results to the PMU and Municipality of Chisinau (Local Council). 
 



 
V. Deliverables 

Development and submission of deliverables is estimated to be broken down as follows: 
 

Contribution Duration 

(estimated)/ 

days 

Assessment Report/Gap analysis on the status of the Green Urban Development as an 
update for the 2025 Urban Development Plan; 

5 

A detailed review of all national and municipal energy efficiency programs and action plans, 
ongoing programs, green development trends, key barriers to green growth economic 
instruments implementation; 

10 

Adjusted Urban Development Plan incorporating recommendations and updates required 
to improve the document from the energy performance point of view. (To be presented and 
ready for approval by the Municipal Council); 

7 

Sustainable Energy Action Plan Analysis with a thorough review of financing 
options/opportunities and a detailed guideline helping the municipality of Chisinau to 
access funds for implementing the proposed measures (Resources mobilization plan); 

7 

Detailed power point presentation on key findings, recommendations and activities of the 
final (to be approved by the municipality) versions of the presented documents. 

1 

TOTAL working days 30 

 

VI. Duration and management arrangements  

The International Green Urban Development Consultant will be appointed in accordance with the provision 
of the UNDP Individual contract modality. The effort estimate is 30 working during 2015, including 2 missions 
of 5 working days each (2 x 5 = 10 working days in Moldova) and 20 home based days. 

The Consultant shall report directly to the Project Manager in regard to activities, tasks to be carried out, 
contract management and payment. The payment for services provided by the Expert will be made according 
to deliverables completed, and approved by the Project Manager. 

VII. Requirements for experience and qualification 

International Green Urban Development consultant  

 Masters’ Degree in Urban Planning and /or Architecture; 
 At least 7 years of relevant working experience in the field of spatial, infrastructure and transport 

planning, urban design, ecology, green infrastructure; 
 Previous experience working on green urban development for UNDP is an asset 
 Previous experience working with UNDP GEF projects in Europe & CIS region is an asset 
 Extensive knowledge about EU Urban Design Frameworks and Policies; 
 Similar professional experience in Eastern Europe is an asset; 
 Excellent proven analytical skills in analysis, leadership and overall diplomatic skills; 
 Proven experience on preparation of written reports in English in an accurate and concise manner, and 

public presentation skills; 
 Good organizational, time management and facilitation skills; 
 Excellent command of English; 
 Knowledge of Romanian or Russian languages would constitute an advantage but is not mandatory.  

 
 
 



 
VIII. Documents to be included when submitting the proposals:  

 
Interested individual consultants must submit the following documents/information to demonstrate their 
qualifications: 

1. Cover letter with methodological guidelines on achieving the overall objective of the assignment; 
2. Personal CV including past experience in similar projects;  
3. Financial proposal (please consult the Procurement Notice for details). 

 
 

IX. References 
 

1. Brief description of ESCO Moldova project components and activities Annex 1 

 
 


