

**RfP14/00948: Entity/entities to facilitate the maintaining e-nomination platform of women leaders before and after local elections, technical developing of the forum on the platform, and platform's promotion (UN Women)**

**Q.1 Please inform if the development and integration of a forum is required.**

A: In compliance with the services required under Task 2, the company should be responsible of development and integration of a forum on ealider.md.

**Q.2 Regarding the timeframe of the assignment, what is its duration? (Somewhere there is specify the deadline on January, somewhere- November).**

A: The assignment will be implemented in the period April, 2015- January, 2016.

**Q.3 Why the second part of stories should be reported by the end of September?**

A: The deadlines are set up to reach out concrete results in concrete timeframe. So, by the end of September the implementing organization should ensure the posting of success stories of at least 175 women leaders (90 stories to be posted by end-June and other 85 stories to be posted by the end of September).

**Q.4 What kind of activities should be implemented during November- January?**

A: To continue supporting of the nomination of at least 200 success women on ealider.md (at least 5 success stories per week), to maintain the forum, to promote the e-platform, to write final report.

**Q.5 Is it necessary to sign and stamp all the annexes attached to the proposal?**

A: Yes.