
  

 

 

Specific background 

 



 

 

 

 

 



 

 

 

Note:  

The indicated tentative timeframe has been estimated as being sufficient/feasible for the envisaged 
volume of work to be completed successfully and is proposed as a guideline for the duration of the 
assignment. It cannot and shall not be used as unique criteria for completion of work/assignment. The 
provision of the envisaged deliverables approved by the SARD shall be the only criteria for International 
Consultant work being completed and eligible for payment.  All deliverables shall be developed and 
submitted in English while the final report shall be submitted in electronic and hard copies. 

Payment schedule 
 

Deliverable Payment, % of contract value 

Deliverable 1 20% 

Deliverable 2 30% 

Deliverable 3 20% 

Deliverable 4 30% 

 

Tasks and Activities 
Estimated 

workload (days) 

1. Proving advanced peer-review of the context, formulation of policy 
challenges, sectoral assessment, mission, vision, principals, goals, priorities and 
objectives, conclusion and recommendations drafted by IDIS on Socio-Economic 
Development Strategy of ATU Gagauzia for 2017-2022 period.  

5 

2. Provide peer-review and recommendations for improvement of the per-final 
drafted SEDS and proposed action plan, particularly: 

a) providing comments and recommendations on the SWOT analysis,  
b) providing comments and recommendations on the quality of action plans;  
(During this task period 5-days field mission planned) 

10 
 

3.   Review the final version of the draft document of SEDS that shall include the 
feedback from local public authorities of UTA Gagauzia (including all parts of the policy 
document: context analysis, priorities and objectives, SWOT analysis, Action Plan, 
monitoring and evaluation matrix, etc.) and provide recommendations for 
improvement. 

5 

 Submit the final report  5 

Total up to  
25  

(including 5 days in 
the field) 
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