SECTION 1–1



SECTION 2–2





SCHEDULE OF ROOMS

Nr.	DENUMINATION OF ROOMS	M^2
1	Staircase	19.40
2	Reception area	19.74
3	General Service Staff	10.89
4	Programme Coordinator office	16.57
5	Finance/Admin. office	13.60
6	Consultant's room	8.57
7	Library/Mecting room	21.33
8	Project office	10.50
9	WC	4.11
10	Shower	1.81
11	Corridor	17.10

0 1 2 3m

Scale1:100

INVESTOR: UNITED NATIONS DEVELOPMENT PROGRAMME

Selective Repairs of UN House
131, 31 August 1989 str., Chisinau RM

LOT 1: UNFPA premises (4th floor, UN House)
LOT 2: Common areas of the UN House (ceiling, corridor and stairs on the 4th floor)

4th FLOOR PLAN. SECTIONS 1–1, 2–2

A

STAGE	SHEET	SHEETS
P	2	